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WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Project No: S-15-8(211)332
Project Name: I-15; South Layton Interchange
Desc of Construction: Interchange - New Construction
Estimate Completion date on or before 08/19/2011
County: DAVIS (11)

RALPH L WADSWORTH CONSTR 
CO INC
166 EAST 14000 SOUTH
SUITE 200
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

11A -Bonds and Guarantees00122000* 800,000.00 448,470.00448,470.00800,000.00 365,475.00Lump 365,475.001
11B -Insurance and Insurance Certificates00122001* 115,000.00 370,000.00370,000.00115,000.00 55,000.00Lump 55,000.002
11C -Field Offices and Equipment00122002* 600,000.00 1.001.00600,000.00 250,000.00Lump 250,000.003
11D -Quality Management Plan, Updates, and 00122003* 200,000.00 140,000.00140,000.00200,000.00 150,000.00Lump 150,000.004

Administration

11E -Safety Plan, Updates, and Administration00122004* 320,000.00 100,000.00100,000.00320,000.00 65,000.00Lump 65,000.005
11F -Public Information Plan, Updates, and 00122005* 70,000.00 330,000.00330,000.0070,000.00 99,000.00Lump 99,000.006

Administration

11G -Temporary Facilities and Equipment for 00122006* 200,000.00 385,000.00385,000.00200,000.00 650,000.00Lump 650,000.007
Design-Builder

11H -Temporary Facilities and Equipment for 00122007* 200,000.00 1.001.00200,000.00 400,000.00Lump 400,000.008
Department

11I -Other Project Management Activities00122008* 334,500.00 2,036,700.002,036,700.00334,500.00 750,000.00Lump 750,000.009
                                                                                          Subtotal 2,839,500.00 3,810,172.00 2,784,475.00

10 - ROADWAY 2: Independent Quality Firm (IQF)

12A -IQF Design00730001* 400,000.00 305,500.00305,500.00400,000.00 350,305.00Lump 350,305.0010
12B -IQF Construction00730002* 1,500,000.00 3,090,000.003,090,000.001,500,000.00 3,150,000.00Lump 3,150,000.0011

                                                                                          Subtotal 1,900,000.00 3,395,500.00 3,500,305.00

10 - ROADWAY 3: Design

13A -Preconstruction Survey00517000* 1.00 35,500.0035,500.001.00 48,506.00Lump 48,506.0012
13B -Geotechnical Investigations00517001* 1.00 197,500.00197,500.001.00 133,650.00Lump 133,650.0013
13C -Environmental Work (Investigations, 00517002* 1.00 22,200.0022,200.001.00 56,610.00Lump 56,610.0014

Documentation, Permitting, Plan Preparation, 

etc.

13D -Landscape and Aesthetics00517003* 1.00 16,700.0016,700.001.00 108,575.00Lump 108,575.0015
13E -Traffic Control Plans00517004* 1.00 111,100.00111,100.001.00 87,426.00Lump 87,426.0016
13F -Design of Temporary and Permanent 00517005* 3,375,000.00 3,827,000.003,827,000.003,375,000.00 5,000,000.00Lump 5,000,000.0017

Work Through Final Design (Excludes 

Landscape)

13G -Design Support During Construction00517006* 1.00 708,000.00708,000.001.00 628,385.00Lump 628,385.0018
13H -As-Built Drawings, Manuals, and Reports00517007* 1.00 214,000.00214,000.001.00 176,222.00Lump 176,222.0019
13I - Other Design Activities00517008* 1.00 105,500.00105,500.001.00 252,006.00Lump 252,006.0020
13J -Right of Way Acquisition00517009* 400,000.00 358,000.00358,000.00400,000.00 738,461.00Lump 738,461.0021

                                                                                          Subtotal 3,775,008.00 5,595,500.00 7,229,841.00

10 - ROADWAY 4: Utility Relocations

14C -Layton City00573001* 50,000.00 134,000.00134,000.0050,000.00 305,113.00Lump 305,113.0022
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WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Project No: S-15-8(211)332
Project Name: I-15; South Layton Interchange
Desc of Construction: Interchange - New Construction
Estimate Completion date on or before 08/19/2011
County: DAVIS (11)

RALPH L WADSWORTH CONSTR 
CO INC
166 EAST 14000 SOUTH
SUITE 200
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

14D -North Davis Sewer District00573002* 25,000.00 10,000.0010,000.0025,000.00 1,000.00Lump 1,000.0023
14F -Qwest00573003* 600,000.00 87,000.0087,000.00600,000.00 79,800.00Lump 79,800.0024
14J -Davis Weber Canal Company00573004* 25,000.00 1.001.0025,000.00 20,000.00Lump 20,000.0025
14K -Kays-Creek Irrigation Company00573005* 10,000.00 1.001.0010,000.00 1.00Lump 1.0026
14L -Layton Kaysville Irrigation Company00573006* 10,000.00 1.001.0010,000.00 1.00Lump 1.0027

                                                                                          Subtotal 720,000.00 231,003.00 405,915.00

10 - ROADWAY 5: Construction

15A -Mobilization (not to exceed 5% of 00726000* 2,456,500.00 2,052,000.002,052,000.002,456,500.00 2,700,000.00Lump 2,700,000.0028
Contract Amount)

15B -Environmental Controls00726001* 100,000.00 99,050.0099,050.00100,000.00 92,026.00Lump 92,026.0029
15C -Demolition and Site Preparation00726002* 484,000.00 1,030,900.001,030,900.00484,000.00 378,960.00Lump 378,960.0030
15D -Earthwork00726003* 8,607,000.00 4,374,500.004,374,500.008,607,000.00 6,613,490.00Lump 6,613,490.0031
15E -Roadway00726004* 18,182,000.00 13,300,000.0013,300,000.0018,182,000.00 13,712,646.00Lump 13,712,646.0032
15F -Drainage00726005* 1,776,000.00 2,055,600.002,055,600.001,776,000.00 2,096,387.00Lump 2,096,387.0033
15G -Bridges00726006* 9,387,000.00 8,396,900.008,396,900.009,387,000.00 6,228,638.00Lump 6,228,638.0034
15H -Retaining Walls/Noise Walls00726007* 8,225,000.00 5,783,000.005,783,000.008,225,000.00 4,330,069.00Lump 4,330,069.0035
15I -Railroads00726008* 1.00 62,070.0062,070.001.00 133,431.00Lump 133,431.0036
15J -Landscape00726009* 347,500.00 337,000.00337,000.00347,500.00 464,932.00Lump 464,932.0037
15K -Signs and Sign Support00726010* 790,000.00 671,200.00671,200.00790,000.00 980,950.00Lump 980,950.0038
15L -Traffic Signals00726011* 450,000.00 379,700.00379,700.00450,000.00 447,595.00Lump 447,595.0039
15M -Roadway Lighting00726012* 525,000.00 109,200.00109,200.00525,000.00 390,164.00Lump 390,164.0040
15N -Automated Traffic Management System 00726013* 302,300.00 573,000.00573,000.00302,300.00 507,362.00Lump 507,362.0041

(ATMS)

15O -Maintenance of Traffic (MOT)00726014* 495,500.00 1,678,500.001,678,500.00495,500.00 1,326,017.00Lump 1,326,017.0042
15P -Maintenance During Construction00726015* 1,981,700.00 67,610.0067,610.001,981,700.00 200,000.00Lump 200,000.0043
15Q -Geotechnical Array00726016* 40,000.00 194,100.00194,100.0040,000.00 99,000.00Lump 99,000.0044

                                                                                          Subtotal 54,149,501.00 41,164,330.00 40,701,667.00

80 - NON-PARTICIPATING Layton City

14M-Culinary Water00573007* 458,500.00 231,000.00231,000.00458,500.00 308,260.00Lump 308,260.0045
14N-Sanitary Sewer00573008* 298,500.00 257,700.00257,700.00298,500.00 241,861.00Lump 241,861.0046
14O-Storm Drain00573009* 648,000.00 1.001.00648,000.00 1.00Lump 1.0047
14P-Decorative Lighting00573010* 150,000.00 95,700.0095,700.00150,000.00 1.00Lump 1.0048

                                                                                          Subtotal 1,555,000.00 584,401.00 550,123.00

109 - INNOVATIVE CONTRACTING 1: Utilities

14A-Comcast00221002* 20,000.00 43,000.0043,000.0020,000.00 40,800.00Lump 40,800.0049
14B-Electrical Light Wave ELI00221003* 20,000.00 17,500.0017,500.0020,000.00 1,500.00Lump 1,500.0050
14E-Questar00221004* 125,000.00 59,000.0059,000.00125,000.00 75,900.00Lump 75,900.0051
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WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Project No: S-15-8(211)332
Project Name: I-15; South Layton Interchange
Desc of Construction: Interchange - New Construction
Estimate Completion date on or before 08/19/2011
County: DAVIS (11)

RALPH L WADSWORTH CONSTR 
CO INC
166 EAST 14000 SOUTH
SUITE 200
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

14G-Rocky Mountain Power00221005* 150,000.00 123,000.00123,000.00150,000.00 128,000.00Lump 128,000.0052
14H-UTOPIA00221006* 20,000.00 46,500.0046,500.0020,000.00 41,000.00Lump 41,000.0053
14I-XO Communications00221007* 20,000.00 400.00400.0020,000.00 40,000.00Lump 40,000.0054

                                                                                          Subtotal 355,000.00 289,400.00 327,200.00

109 - INNOVATIVE CONTRACTING 2: Time - Base Build

$16,000.00Time - Base Build Days FIXED PRICE00221000* 16,000.00 7,776,000.00486 Day1 Day 8,000,000.00Day 500 Day55
$10,000.00SB Ramp Rental FIXED PRICE00221001* 10,000.00 10,000.001 Day1 Day 10,000.00Day 1 Day56

                                                                                          Subtotal 26,000.00 7,786,000.00 8,010,000.00

109 - INNOVATIVE CONTRACTING 3: Time - Option 1

$16,000.00Time - Additional Days to Build Option 1 FIXED 00221000* 16,000.00 16,000.001 Day1 Day 16,000.00Day 1 Day57
PRICE

                                                                                          Subtotal 16,000.00 16,000.00 16,000.00

112 - OPTIONAL BIDDING Additive #01: Option 1

17A -Project Management00221000* 500,000.00 35,000.0035,000.00500,000.00 54,014.00Lump 54,014.0058
17B -IQF00221001* 298,000.00 53,000.0053,000.00298,000.00 75,000.00Lump 75,000.0059
17C -Design00221002* 448,000.00 412,000.00412,000.00448,000.00 500,000.00Lump 500,000.0060
17D -Layton City - Culinary Water00221003* 33,525.00 216,000.00216,000.0033,525.00 192,544.00Lump 192,544.0061
17E -Layton City - Sanitary Sewer00221004* 33,525.00 98,600.0098,600.0033,525.00 70,226.00Lump 70,226.0062
17F -Layton City - Storm Drain00221005* 33,525.00 1.001.0033,525.00 250,498.00Lump 250,498.0063
17G -Layton City - Lighting00221006* 33,525.00 78,300.0078,300.0033,525.00 1.00Lump 1.0064
17H -Mobilization00221007* 339,000.00 200,000.00200,000.00339,000.00 25,000.00Lump 25,000.0065
17I -Environmental Controls00221008* 30,000.00 2,880.002,880.0030,000.00 12,000.00Lump 12,000.0066
17J -Demolition and Site Preparation00221009* 28,000.00 95,000.0095,000.0028,000.00 1.00Lump 1.0067
17K -Earthwork00221010* 1,359,000.00 710,000.00710,000.001,359,000.00 1,517,833.00Lump 1,517,833.0068
17L -Roadway00221011* 899,500.00 1,160,000.001,160,000.00899,500.00 1,369,227.00Lump 1,369,227.0069
17M -Drainage00221012* 247,600.00 170,000.00170,000.00247,600.00 221,695.00Lump 221,695.0070
17N -Bridge00221013* 6,403,500.00 2,550,000.002,550,000.006,403,500.00 2,008,563.00Lump 2,008,563.0071
17O -Retaining Walls/Noise Walls00221014* 138,500.00 1.001.00138,500.00 454,127.00Lump 454,127.0072
17P -Railroads00221015* 250,000.00 105,000.00105,000.00250,000.00 332,200.00Lump 332,200.0073
17Q -Landscape00221016* 50,000.00 20,000.0020,000.0050,000.00 27,500.00Lump 27,500.0074
17R -Signs and Sign Support00221017* 20,000.00 32,000.0032,000.0020,000.00 26,274.00Lump 26,274.0075
17S -Traffic Signals00221018* 100,000.00 170,000.00170,000.00100,000.00 180,738.00Lump 180,738.0076
17T -Roadway Lighting00221019* 1.00 1.001.001.00 55,000.00Lump 55,000.0077
17U -Maintenance of Traffic00221020* 67,800.00 1.001.0067,800.00 20,000.00Lump 20,000.0078
17V -Maintenance During Construction00221021* 271,200.00 1.001.00271,200.00 15,000.00Lump 15,000.0079
17W -Geotechnical Array00221022* 10,000.00 1.001.0010,000.00 99,000.00Lump 99,000.0080
17X -Comcast00221023* 4,000.00 1,070.001,070.004,000.00 2,000.00Lump 2,000.0081
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WADSWORTH BROS CONST. CO. 
INC.
1350 E DRAPER PARKWAY
DRAPER,UT 84020

Project No: S-15-8(211)332
Project Name: I-15; South Layton Interchange
Desc of Construction: Interchange - New Construction
Estimate Completion date on or before 08/19/2011
County: DAVIS (11)

RALPH L WADSWORTH CONSTR 
CO INC
166 EAST 14000 SOUTH
SUITE 200
DRAPER,UT 84020

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

17Y -Qwest00221024* 4,000.00 1,070.001,070.004,000.00 7,500.00Lump 7,500.0082
17Z -Rocky Mountain Power00221025* 12,000.00 1.001.0012,000.00 20,000.00Lump 20,000.0083

                                                                                          Subtotal 11,614,201.00 6,109,927.00 7,535,941.00

A(Contract Amount, Including All Opitions): 76,553,210.00 60,890,833.00 62,708,267.00

Minus Non-Selected Options: 0.00 0.00 0.00

A+Innovative Contracting(Bid Amount for Award Considerations): 68,982,233.00 71,061,467.0076,950,210.00

Percent of Engineer's Estimate: 92.35 %89.65 %

8,091,400397,000 8,353,200Innovative Contracting:
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Project No: S-15-8(211)332
Project Name: I-15; South Layton Interchange
Desc of Construction: Interchange - New Construction
Estimate Completion date on or before 08/19/2011
County: DAVIS (11)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY Right of Way

11A -Bonds and Guarantees00122000* 800,000.00 885,000.00885,000.00800,000.00Lump1
11B -Insurance and Insurance Certificates00122001* 115,000.00 710,000.00710,000.00115,000.00Lump2
11C -Field Offices and Equipment00122002* 600,000.00 200,000.00200,000.00600,000.00Lump3
11D -Quality Management Plan, Updates, and 00122003* 200,000.00 100,000.00100,000.00200,000.00Lump4

Administration

11E -Safety Plan, Updates, and Administration00122004* 320,000.00 200,000.00200,000.00320,000.00Lump5
11F -Public Information Plan, Updates, and 00122005* 70,000.00 200,000.00200,000.0070,000.00Lump6

Administration

11G -Temporary Facilities and Equipment for 00122006* 200,000.00 400,000.00400,000.00200,000.00Lump7
Design-Builder

11H -Temporary Facilities and Equipment for 00122007* 200,000.00 200,000.00200,000.00200,000.00Lump8
Department

11I -Other Project Management Activities00122008* 334,500.00 1,000.001,000.00334,500.00Lump9
                                                                                          Subtotal 2,839,500.00 2,896,000.00

10 - ROADWAY 2: Independent Quality Firm (IQF)

12A -IQF Design00730001* 400,000.00 400,000.00400,000.00400,000.00Lump10
12B -IQF Construction00730002* 1,500,000.00 3,500,000.003,500,000.001,500,000.00Lump11

                                                                                          Subtotal 1,900,000.00 3,900,000.00

10 - ROADWAY 3: Design

13A -Preconstruction Survey00517000* 1.00 50,000.0050,000.001.00Lump12
13B -Geotechnical Investigations00517001* 1.00 1,100,000.001,100,000.001.00Lump13
13C -Environmental Work (Investigations, 00517002* 1.00 400,000.00400,000.001.00Lump14

Documentation, Permitting, Plan Preparation, 

etc.

13D -Landscape and Aesthetics00517003* 1.00 100,000.00100,000.001.00Lump15
13E -Traffic Control Plans00517004* 1.00 400,000.00400,000.001.00Lump16
13F -Design of Temporary and Permanent 00517005* 3,375,000.00 5,200,000.005,200,000.003,375,000.00Lump17

Work Through Final Design (Excludes 

Landscape)

13G -Design Support During Construction00517006* 1.00 350,000.00350,000.001.00Lump18
13H -As-Built Drawings, Manuals, and Reports00517007* 1.00 100,000.00100,000.001.00Lump19
13I - Other Design Activities00517008* 1.00 1,000.001,000.001.00Lump20
13J -Right of Way Acquisition00517009* 400,000.00 500,000.00500,000.00400,000.00Lump21

                                                                                          Subtotal 3,775,008.00 8,201,000.00

10 - ROADWAY 4: Utility Relocations

14C -Layton City00573001* 50,000.00 200,000.00200,000.0050,000.00Lump22
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Project No: S-15-8(211)332
Project Name: I-15; South Layton Interchange
Desc of Construction: Interchange - New Construction
Estimate Completion date on or before 08/19/2011
County: DAVIS (11)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

14D -North Davis Sewer District00573002* 25,000.00 11,000.0011,000.0025,000.00Lump23
14F -Qwest00573003* 600,000.00 36,000.0036,000.00600,000.00Lump24
14J -Davis Weber Canal Company00573004* 25,000.00 5,000.005,000.0025,000.00Lump25
14K -Kays-Creek Irrigation Company00573005* 10,000.00 5,000.005,000.0010,000.00Lump26
14L -Layton Kaysville Irrigation Company00573006* 10,000.00 5,000.005,000.0010,000.00Lump27

                                                                                          Subtotal 720,000.00 262,000.00

10 - ROADWAY 5: Construction

15A -Mobilization (not to exceed 5% of 00726000* 2,456,500.00 2,697,000.002,697,000.002,456,500.00Lump28
Contract Amount)

15B -Environmental Controls00726001* 100,000.00 186,000.00186,000.00100,000.00Lump29
15C -Demolition and Site Preparation00726002* 484,000.00 1,330,000.001,330,000.00484,000.00Lump30
15D -Earthwork00726003* 8,607,000.00 4,200,000.004,200,000.008,607,000.00Lump31
15E -Roadway00726004* 18,182,000.00 14,703,847.0014,703,847.0018,182,000.00Lump32
15F -Drainage00726005* 1,776,000.00 2,300,000.002,300,000.001,776,000.00Lump33
15G -Bridges00726006* 9,387,000.00 3,581,000.003,581,000.009,387,000.00Lump34
15H -Retaining Walls/Noise Walls00726007* 8,225,000.00 4,100,000.004,100,000.008,225,000.00Lump35
15I -Railroads00726008* 1.00 20,000.0020,000.001.00Lump36
15J -Landscape00726009* 347,500.00 500,000.00500,000.00347,500.00Lump37
15K -Signs and Sign Support00726010* 790,000.00 350,000.00350,000.00790,000.00Lump38
15L -Traffic Signals00726011* 450,000.00 300,000.00300,000.00450,000.00Lump39
15M -Roadway Lighting00726012* 525,000.00 100,000.00100,000.00525,000.00Lump40
15N -Automated Traffic Management System 00726013* 302,300.00 450,000.00450,000.00302,300.00Lump41

(ATMS)

15O -Maintenance of Traffic (MOT)00726014* 495,500.00 1,700,000.001,700,000.00495,500.00Lump42
15P -Maintenance During Construction00726015* 1,981,700.00 350,000.00350,000.001,981,700.00Lump43
15Q -Geotechnical Array00726016* 40,000.00 250,000.00250,000.0040,000.00Lump44

                                                                                          Subtotal 54,149,501.00 37,117,847.00

80 - NON-PARTICIPATING Layton City

14M-Culinary Water00573007* 458,500.00 350,000.00350,000.00458,500.00Lump45
14N-Sanitary Sewer00573008* 298,500.00 645,000.00645,000.00298,500.00Lump46
14O-Storm Drain00573009* 648,000.00 81,000.0081,000.00648,000.00Lump47
14P-Decorative Lighting00573010* 150,000.00 210,000.00210,000.00150,000.00Lump48

                                                                                          Subtotal 1,555,000.00 1,286,000.00

109 - INNOVATIVE CONTRACTING 1: Utilities

14A-Comcast00221002* 20,000.00 12,500.0012,500.0020,000.00Lump49
14B-Electrical Light Wave ELI00221003* 20,000.00 4,000.004,000.0020,000.00Lump50
14E-Questar00221004* 125,000.00 85,100.0085,100.00125,000.00Lump51
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Project No: S-15-8(211)332
Project Name: I-15; South Layton Interchange
Desc of Construction: Interchange - New Construction
Estimate Completion date on or before 08/19/2011
County: DAVIS (11)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

14G-Rocky Mountain Power00221005* 150,000.00 172,000.00172,000.00150,000.00Lump52
14H-UTOPIA00221006* 20,000.00 17,500.0017,500.0020,000.00Lump53
14I-XO Communications00221007* 20,000.00 3,600.003,600.0020,000.00Lump54

                                                                                          Subtotal 355,000.00 294,700.00

109 - INNOVATIVE CONTRACTING 2: Time - Base Build

$16,000.00Time - Base Build Days FIXED PRICE00221000* 16,000.00 8,192,000.00512 Day1 DayDay55
$10,000.00SB Ramp Rental FIXED PRICE00221001* 10,000.00 10,000.001 Day1 DayDay56

                                                                                          Subtotal 26,000.00 8,202,000.00

109 - INNOVATIVE CONTRACTING 3: Time - Option 1

$16,000.00Time - Additional Days to Build Option 1 FIXED 00221000* 16,000.00 16,000.001 Day1 DayDay57
PRICE

                                                                                          Subtotal 16,000.00 16,000.00

112 - OPTIONAL BIDDING Additive #01: Option 1

17A -Project Management00221000* 500,000.00 150,000.00150,000.00500,000.00Lump58
17B -IQF00221001* 298,000.00 200,000.00200,000.00298,000.00Lump59
17C -Design00221002* 448,000.00 900,000.00900,000.00448,000.00Lump60
17D -Layton City - Culinary Water00221003* 33,525.00 235,000.00235,000.0033,525.00Lump61
17E -Layton City - Sanitary Sewer00221004* 33,525.00 63,000.0063,000.0033,525.00Lump62
17F -Layton City - Storm Drain00221005* 33,525.00 301,000.00301,000.0033,525.00Lump63
17G -Layton City - Lighting00221006* 33,525.00 61,000.0061,000.0033,525.00Lump64
17H -Mobilization00221007* 339,000.00 490,000.00490,000.00339,000.00Lump65
17I -Environmental Controls00221008* 30,000.00 35,000.0035,000.0030,000.00Lump66
17J -Demolition and Site Preparation00221009* 28,000.00 25,000.0025,000.0028,000.00Lump67
17K -Earthwork00221010* 1,359,000.00 1,660,000.001,660,000.001,359,000.00Lump68
17L -Roadway00221011* 899,500.00 1,652,307.001,652,307.00899,500.00Lump69
17M -Drainage00221012* 247,600.00 1.001.00247,600.00Lump70
17N -Bridge00221013* 6,403,500.00 3,300,000.003,300,000.006,403,500.00Lump71
17O -Retaining Walls/Noise Walls00221014* 138,500.00 560,000.00560,000.00138,500.00Lump72
17P -Railroads00221015* 250,000.00 75,000.0075,000.00250,000.00Lump73
17Q -Landscape00221016* 50,000.00 15,000.0015,000.0050,000.00Lump74
17R -Signs and Sign Support00221017* 20,000.00 30,500.0030,500.0020,000.00Lump75
17S -Traffic Signals00221018* 100,000.00 152,000.00152,000.00100,000.00Lump76
17T -Roadway Lighting00221019* 1.00 1.001.001.00Lump77
17U -Maintenance of Traffic00221020* 67,800.00 23,500.0023,500.0067,800.00Lump78
17V -Maintenance During Construction00221021* 271,200.00 5,000.005,000.00271,200.00Lump79
17W -Geotechnical Array00221022* 10,000.00 20,000.0020,000.0010,000.00Lump80
17X -Comcast00221023* 4,000.00 3,250.003,250.004,000.00Lump81
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Project No: S-15-8(211)332
Project Name: I-15; South Layton Interchange
Desc of Construction: Interchange - New Construction
Estimate Completion date on or before 08/19/2011
County: DAVIS (11)

GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

17Y -Qwest00221024* 4,000.00 1,800.001,800.004,000.00Lump82
17Z -Rocky Mountain Power00221025* 12,000.00 24,500.0024,500.0012,000.00Lump83

                                                                                          Subtotal 11,614,201.00 9,982,859.00

A(Contract Amount, Including All Opitions): 76,553,210.00 63,645,706.00

Minus Non-Selected Options: 0.00 0.00

A+Innovative Contracting(Bid Amount for Award Considerations): 72,158,406.0076,950,210.00

Percent of Engineer's Estimate: 93.77 %

8,512,700397,000Innovative Contracting:


